

ADDENDUM THREE REVISED SCHEDULE OF EVENTS

Date: March 30, 2021

To: All Bidders

From: Keith Roland and Jennifer Crouse, Buyers
Department of Health and Human Services

RE: Addendum for iServe Nebraska Portal Work Order 1

Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

ACTIVITY	DATE/TIME
5. Evaluation period	March 24, 2021 through March 30, 2021 April 6, 2021
6. Orals / Demonstrations (if requested)	TBD
7. Post initial "Intent to Award" to Internet at: https://das.nebraska.gov/materiel/purchasing/iServe%20RFQ/iServe.html	March 31, 2021 April 7, 2021
8. Estimated Work Order Agreement finalization period	April 1, 2021 April 8, 2021 through April 9, 2021 April 16, 2021
9. Estimated start date*	April 12, 2021 April 19, 2021

*** The Start Date is contingent upon receiving approval from Center for Medicare and Medicaid Services (CMS).**

This addendum will become part of the proposal and should be acknowledged with the Work Order response.